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INVITATION FOR BID

(IFB)

Dr.Babasaheb Ambedkar Open University invites bids by E-tender system in two bid system
{Technical & Financial Bid) as under:-

S.No. [Tender No. BAOU/RAJI/VAHI/ESTATE/E-TENDER/2026- |
27, Dated:03/09/2026 ]
1. Name of Work Tender (Unit rate) for Repair and Maintenance
(AMC) of civil work at Dr. Babasaheb
Ambedkar Open University, Ahmedabad.
2i Approximate value of works (Rs.) Rs. 30,00,000/-
3. Tendar Form Fee Rs.2500/-
4. Earnest Money Deposit(EMD) Rs.30,000/-
s Date of downloading of tender On Dt.03.09.2026  (17:00 Hrs) from
document http://tender.nprocure.com
6. Site Inspection Dt.03.09.2026 to Dt.11.09.2026 from 11:00 Hrs. |
to 17:00 Hrs. at Dr.Babasaheb Ambedkar Open
- University, Ahmedabad.
8. Pre Bid Meeting |On Dt.14.09.2026 at 14:30 Hrs. at Dr.Babasaheb
Ambedkar Open University, Ahmedabad.
0. Deposit of EMD including in Up to Dt.28.09.2026 (17:00 Hrs.) at
original Hard Copy Document Registrar Dr.Babasaheb Ambedkar Open
(Through R.P.A.D/ Speed Post/ University, Chharodi, S.G.Highway, Ahmedabad-
Courier in Sealed Cover) 382481.
Phone- +919978408906
10. Last date and time of On Dt.24.09.2026 upto 15:00 Hrs.on
submission of electronic bid http: //tender.iprocure.com
11. Opening of Technical bid On Dt.29.09.2026 at 16:00 Hrs. on
http://tender.nprocure.com
12. Operning of Financial Bid On Dt.29.09.2026 at 17:00 Hrs. on
http://tender.nprocure.com
The bids are to be submitted online in electronic format on website http://tender.nprocure.com

Bidder may download Tender Document along with terms and conditions from Dr.Babasaheb
Ambedkar Open University website www.baou.edu.in home page by clicking e-tendering portal
http://tender.nprocure.con. The bidders are requested to submit their bids prior to last date of

submission to avoid non-submission of their bids due to non-availability of/hanging of website
in last moments or any reason whatsoever. Neither Dr.Babasaheb Ambedkar Open University nor
the E-Tendering service provider shall be responsible for any issues such as internet

connectivity or internet browser etc.

The last date of submission of bids will not be extended if system is hung up at the last hours or
congestion due to internet at the end of the bidders at the time of filling of tender.

Dr. Babasaheb Ambedkar Open University reserves the right to reject all or any tender
wholly or partly without assigning any reason whatsoever.



NATIONAL COMPETITIVE BIDDING

1. The. Registrar, Dr.Babasaheb Ambedkar OpenUniversity, Ahmedabad invites bids
for the construction of works detailed in the table. The bidders may submit bids for any
or all of the following works.

TABLE ) -

Package Name of work Approximate Bid Costof  Period of #Class of
No. value of security document completion Registration
works (Rs.) (Rs) (Rs.) / Category of
contractor if

required

1 2 3 4 5 6 7
Tender (Unit rate) 30,00,000/- 30000/-  2500/- 12 E-2Class

(Twelve) and above.

for Repair and
Maintenance (AMC)
of civil work at Dr.
Babasaheb
Ambedkar Open
University,
Ahmedabad.

Month

2. Prospective / Interested bidder may download the Bid Documents from
websitehttps://www.nprocure.com free of cost till the Time and Date as mentioned on
online NIT at website https://www.nprocure.com.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document
Fee / Tender Fee through Demand Draft only of any Schedule Bank payable at
Ahmedabad and in favour of ‘Dr. Babasaheb Ambedkar Open University,
Ahmedabad’. Once the Bid is received Online, Bid Document / Tender Fee will not be
refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning)
while uploading the bid, this submission shall mean that bid document / tender fee and
Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened
whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to
#Registrar “_Dr. Bahasaheb Ambedkar Open University, Ahmedabad’ within 7 Days
from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in
original to Tender Inviting Authority by bidder shall be initiated.

4. Bids received online, will be opened on the time, date and place as specified in the online
NIT at website https://www.tender.nprocure.com in the presence of the bidders or their
authorized representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids
will be opened on the next working day at the same time and venue.

5. A pre bid meeting will be held on 14/09/2026-at 14.30 hrs. at the office of
Dr.Babasaheb Ambedkar Open University to clarify the issues and to answer questions
on any matter that may be raised at that stage as stated in clause 9.2 of ‘instructions to
Bidders’ of the bidding documents.




6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should
be rounded off to the next thousand rupees.

7. Other Information is as under:

A

M.

Agencies can prepare and edit their offers a number of times before the end of the
tender submission date and time. After the tender submission date and time, the
bidder cannot modify / edit / withdraw their submitted offer in any case. No written
or online request in this regard shall be granted.

Offers in physical form will not be accepted in any case.

Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Competent authority.

Conditional tender shall not be accepted.

Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considered non-responsive.

All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

It is mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the past,
it shall not be deemed to be a ground / reason for not giving required information for
this work / bid.

Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

If found necessary, the contractor will be intimated for negotiation,

For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)

kindly refer to SSR-10-2015-17-C dated 03-02-2017

For

the works costing under 7.5 crore for Road Works and 7.0 crore for Building and

Bridge Works following documents shall be submitted in electronic format only through
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD
should be sent in original to the Tender opening authority through RPAD, so as to reach

the

)
(i)

(i)

Registrar within 7 days from last day of submission of Bid.

Bid Document Fee / Tender Fee Rs.2500/-

Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors

Registration Certificate of Appropriate Class

v)
(vi)

[=}

c R rod
GST Number, PAN Number

Gumastadhara Registration Certificate

As per Eligibility Criteria Pg. N0.93



SECTION - 1
INSTRUCTIONS TO BIDDERS
(ITB)




Section 1: Instructions to Bidders

Table of Clauses

1 Page No. | Page No.
A. General D. Submission of Bids
l | 1. | Scope of Bid ) 8 19. | Sealing & Marking of Bids 18
| 2. | Source of Funds 8 20. | Deadline for Submission of | 18
Bids
3. | Eligible Bidders 8 21. | Late Bids 18
4. | Qualification of the 8 22. | Modification and 18
Bidder Withdrawal of Bids
5. | One Bid per Bidder 12
) 6. | Costof Bidding 12 . Bid Opening and Evaluation
7. | Site Visit 12 23. | Bid Opening 19
24. | Process to be Confidential 20
B. Bidding Documents 25. | Clarification of Financial 20
Bids
8. | Content of Bidding 13 26. | Examination of Bids and 20
Documents Determination of
Responsiveness
9. | Clarification of Bidding 13 27. | Correction of Errors 20
Documents
10. | Amendment of Bidding 14 28. | Deleted 21
Documents
29. | Evaluation and Comparison | 21
of Financial Bids
C. Preparation of Bids 30. | Deleted 21
11. | Language of Bid 15
12. | Documents Comprising 15 . Award of Contract
the Bid
| 13. | Bid Prices 15 31. | Award Criteria 22
14. | Currencies of Bid and 16 32. | Employer’s Right to Accept | 22
Payment any Bid and to Reject any
or all Bids
15. | Bid Validity 16 33. | Notification of Award and | 22
Signing of Agreement
16. | Bid Security 16 34. | Performance Security 22
17. | Alternative Proposals By | 17 35. | Advance Payment and 23
Bidders Security
18. | Format and Signing of Bid | 17 36. | Dispute Review Expert 23
37. | Correct or Fraudulent 23
Practices

\



1.2

1.3

2.1

3.1
S

4.2
4.3
4.4
#4.5

4.5.1

\c\paragraphs 4.5.4, 4.5.5 and 4.5.9 below

A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
Synonymous.

Source of Funds

The expenditure on this project will be met from the University Grant.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted

Deleted

Deleted

QUALIFICATION CRITERIA:
(Applicable for the works which require Post Qualification)

Qualification will be based on Applicant’s meeting all the following minimum pass/
fail criteria regarding the Applicant’s general and particular experience, personnel
and equipment capabilities and financial positions, as demonstrated by the
applicant’s responses in the forms attached to the letter of application ( specified
requirement for joint ventures are given under para 4.6 below ) Subcontractors
experience and resources shall not be taken in to account in determining the
applicants compliance with the qualifying criteria To qualify for more than one
contract, the applicant must demonstrate having experience and resources sufficient
to meet the aggregate of the qualification criteria for each contract given in



4.5.2 Base year and Escalation

4.5.3.

The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.

Year Financial Year Multiplving factor
Base year of inviting tender 2026-2027 1.00
-1 2025-2026 1.10
-2 2024-2025 1.21
-3 2023-2024 133
-4 2022-2023 1.46
-5 2021-2022 1.61

Applicant should indicate actual figures of costs and amount for the works

executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign

currency the above enhanced multiplying factors will not be applied. Instead, the
current market exchange rate (State Bank of India BC Selling rate as on the last date
of submission of the bid) will be applied for the purpose of conversion of the amount
in foreign currency into India rupees.

General Experience.

The Applicant shall meet with the following minimum criteria:

(a)

(b)

Achieved a minimum annual financial turnover (defined as billing for works in
progress and completed in all classes of civil engineering construction works
only) in any one year, over the last five years of the annual value of contract /
contracts applied for.

Experience in successfully completing or substantially completing at least one
contract of building/civil works (repair and maintenance of buildings), of at
least 40 percent of the value of proposed contract within the last five years.

The works may have been executed by the applicant as prime contractor or as a
member of a joint venture or as a nominated sub-contractor. As subcontractor,
he should have acquired the experience of execution of all major items of works
under the proposed contract. In case a project has been executed by a joint
venture, weight towards experience of the project would be given to each joint
venture in proportion to their financial participation in the joint venture.

Substantially completed works means those works which are at least 90 %
completed as on the date of submission (i.e. gross value of work done up to the
last date of submission is 90 % or more of the original contract price) and
continuing satisfactorily.

For these, a certificate from the employers shall be submitted aloﬁéﬁ(zith thg
application incorporating clearly the name of the work, contract value, billing
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amount, date of commencement of works, satisfactory performance of the
contractor and any other relevant information.

4.5.4. Personnel Capabilities.

4.5.5.

4.5.6.

4.5.7.

4.5.8.

4.5.9.

#4.6

4,6:1.

Availability for his work of personnel with adequate experience as required; as per
Appendix.

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology supported with layout
and necessary drawings and calculations to allow the employer to review their
proposals. The numbers, types and capacities of each plant/equipment shall be
shown in the proposals along with the cycle time for each operation for the given
production capacity to match the requirements.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and / or credit facilities up to 25 percent of the value of the contract /
contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long - term
profitability including an estimated financial projection for the next two years If
necessary, the employer will make inquiries with the applicant’s bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years. A
consistent history of awards against the Applicant or any partner of a joint venture may
result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non - performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.

JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others)
(Applicable only for estimated project cost of 50 Crore and above)

Joint ventures must comply with the following requirement:

(a) = Following are the minimum qualification requirements:

10



(i)

(i)
(b)

The lead partner shall meet not less than 50 percent of all criteria given in para
4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be
considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 &
4.5.6 above.

Individually each member must satisfy the requirements of para 4.5.7&4.5.8 above.
Bid shall be signed so as to legally bind all partners, jointly and severally, and shall

be submitted with a copy of the joint venture agreement providing the joint and
several liabilities with respect to the contract.

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners

4.7.

4.8

individually or as a partner in any other joint venture. In case dissolution of a joint
venture, each one of the constituent firms may qualify if they meet all the
qualification requirements, subject to the written approval of the Employer.

Bid Capacity.

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of work executed in any one year during the last five years
(updated to the price level of the year indicated in appendix) taking into
account the completed as well as works in Progress.

B = Value at current price level of the existing commitments and ongoing works to
be completed during the next ___ (period of completion of work for which bids
are invited); and

N = Number of years prescribed for completion of the works for which the bids are
invited.

Note :- In Case of joint venture, the available bid capacity will be applied for
each partner to the extent of his proposed participation in the
execution of the work.

Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representation in the forms, statements and

Attachments the submitted in proof the qualification requirements; and / or

- Record of poor performance such as abandoning the works, not properly

completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/ or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

11



5.

5.1

6.1.

7.1.

One bid per bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

12



8.
8.1

8.2.

8.3.

9.1

9.2.

DR,

B. BIDDING DOCUMENTS

Content of Bidding Documents
The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

~ Section ‘ ~ Particulars Volume No.

- | Invitation for Bids

1 Instructions to Bidders I
2 émcagn Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications Il
6 Form of Bid 111
7 Bill of Quantities

8 Securities and other forms

9 Drawings IV
10 Documents to be furnished by bidder \Y%

Volumes [, II, Il and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume-
Vin two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’'s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website including a
description of the enquiry but without identifying its source.

Pre-bid meeting
The bidder or his official representative is invited to attend a pre-bid meeting

which will take place at the address, venue, time and date as indicated in the
appendix.

13



9.2.2.

9.2.3.

9.24

9.2.5.

10.

10.1

10.2.

10.3.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The bidder shall be required to submit any questions in writing or e-mail to reach
the Employer not later than 03 days before the meeting.

Minutes of the meeting, including the question raised (Without identifying the
source of enquiry) and the responses given will be published without delay on the
tender website i.e.www.nprocure.com. Any modification of the bidding documents
listed in sub-Clause 8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.
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11.

111

12.

12.1.

12.2.

12.3.

C. PREPARATION OF BIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part1 shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8

(ii)  Qualification Information and supporting documents as specified in Section 2

(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1

Part II shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

(ii) Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details / information pertaining to each part i.e.

technical as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

13.

13.1

13.2

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction to Bidders Volume I
Conditions of Contract

Contract Data

Specifications Volume II
Drawings Volume IV

O U1 s W=

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities/financial bid submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works described in the Bill of Quantities/financial bid along with
total bid price (Both in figures and words). Items for which no rate or price is -
entered by the bidder will not be paid for by the Bill of Quantities/financial bid.

15



13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

#16.

16.1.

16.2.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

Deleted
Deleted
Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his security for a period of the extension, and in
compliance with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in

column 4 of the table of IFB for this particular work. This Bid security shall be in

favor of Employer as named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume Ill. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar
Department of Govt of Gujarat. Exemption Certificate is applicable only when
Registration Certificate of Appropriate Class and Category of Approved
Contractors is required as eligible criteria of bidder.

Bank guarantees (and other instruments having fixed validity) issued as surety for
the bid shall be valid for 45 days beyond the validity of the bid i.e.total validity of
120+45 = 165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.
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16.4.

16.5

16.6.

17.

17.1.

18.

18.1.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

(a)

(b)
(c)

(d)

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i Sign the Agreement; or

(ii) Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG
R&B Dept's Gr. No. S/22/2017/6369/D, Dt.08/06,/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tender evaluation.

Format and Signing of Bid

The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.
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19.

20.

20.1.

20.2.

21.

22.

22.1.

22.2

22.3.

22.4.

D. SUBMISSION OF BIDS
Deleted
Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1

above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid
security pursuant to Clause 16.
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23.

23.1

23.2.
23.3.

23.4.(i)

23.5.
23.6

23.7

23.8

23.9

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant

to Clause 22, in the presence of the Bidders or their representatives who choose to

attend at time, date and the place specified in Appendix in the manner specified in

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared

a holiday for the Employer, the Bids will be opened at the appointed time and

location on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid

security furnished with each bid will be announced. If the bid security furnished does

not conform to the amount and validity period as specified in the invitation for bid

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in

Clause 16, the technical bid will not be opened.

Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part I of the bid pursuant to Clause 12.1.

(ii)  If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of this clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.
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24
24.1

25.

25.1.

25.2

25.3.

26.

26.1

26.2

26.3

27.

28.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by Bidder to
influence the Employer’s processing of Bids or award decisions may result in the
rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c¢) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During the
detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Deleted

Deleted [ 2\
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29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken into account in Bid evaluation.
Theestimatedeffectof the price—adjustment—conditions—underClause—47of the

Conditions-of Contact-during the period-of implementation-ofthe Contract-will-net
betakeninteaceauntin Bidevaluation,

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to praduce detailed consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be

rejected as non-responsive.

Deleted
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31.

Sl

32.

32.1.

33.

3811

33.2

33.3.

33.4.

34.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has been determined.
(i) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and
(i)  to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid
capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder

at his evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for
the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the condition of
contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement
and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

34.1.(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder

yath

shall furnish to the Employer an irrevocable and unconditional guarantee from a
Bank in the form set forth in Section 8 (the “Performance Security”) for an
amount equal to 5% (five percent) of its Contract Price. In case of bids
mentioned below, the successful Bidder, along with the Performance Security,
shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
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34.2.

34.3.

35

35.1

36.

37.

37.1

37.2

Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 109% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the
Estimated Project Cost and (ii) Contract Price offered by the selected
Bidder.

(b)  If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

() This Additional Performance Security shall be treated as part of the
Performance Security.

(B)  The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid
beyond 28.(twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM /e-file/4/2023/0057/D.M.0. Date 21/04/2023 or "as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of
the Bid Security.

Advance Payment and Security

The Employer will provide an Advance payment on the Contract Price as stipulated
in the Conditions of Contract, subject to maximum amount, as stated in the
Contract Data.

Deleted
Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or
in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.
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12,

13.

14.

15.

16.

17.
18

APPENDIX TO ITB

Clause Reference
With respect to
Section -1

The Name of the Employer is Registrar, Dr.
Babasaheb Ambedkar Open University,
Ahmedabad.

The last five years.

2025-2026

2024 -2025

2023 -2024

2022 -2023

2021 -2022

This Annual Financial Turnover Amount is
Rs.30,00,000/-

Value of Work is Rs. 30,00,000/-

Deleted

The cost of electric work is Rs.--

The cost of water supply / sanitary works is Rs.
Liquid assets and / or availability of credit facilities
is Rs. --

Price level of the financial year 2026-2027

The pre-bid meeting will take place at 11/09/2026
The technical Bid will be opened at the office of the
Registrar, Dr. Babasaheb Ambedkar Open
University, Ahmedabad. on Dt.29/09/2026 at
16:00 Hrs. ;

Address of the Employer: Registrar,

Jyotirmay Parisar, Dr. Babasaheb Ambedkar
Open University Marg, S. G. Highway, Chharodi
Ahmedabad.

Deleted
On line Downloading / Submission Period of Tender
Dt.24/09/2026 upto18:00 Hrs. As stated on NIT

The Tenders (bid) will be opened at
Dt.29/09/2026 at 16:00 Hrs. As stated on NIT
The Bank Draft in favor of Dr. Babasaheb
Ambedkar Open University, Ahmedabad.
Deleted

Escalation factors (for the cost of works executed
and financial figure to a common base value) for
works completed

[CL1.1]

[Cl.4.5.3 (a)]

[Cl4.5.6]

[CL. 4.5.2]
[CL.9.2.1]

[CL. 20.1 & 20.2]

[CL.23.1]

[C14.5.2]

Year Financial Year Multiplving factor
Base year of inviting tender 2026-2027 1.00
-1 2025-2026 1.10
-2 2024-2025 1.21
-3 2023-2024 1.33
-4 2022-2023 1.46
-5 2021-2022 1.61
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they

propose to use on the work.

Sr. | Plant or Loca | Ageof Make | Capacity | Approximate | Remark
No. Machinery tion | Machinery Value
| (maximu
m 15
- | years)
1 2(a) 2(b) | 3 4 5 6 7
Contractor
shall ensure
adequate
equipment as
per work
requirement
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1.

2.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work
to be executed is more than Rs.50 lakhs.

One Diploma, Civil Engineers when the cost of the work to be executed is more than
Rs.15 lakhs but less than Rs.50 lakhs.

Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5 lakhs.

Minimum two Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty
except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of
mark sheet, Colour Photograph and the appointment order issued such engineers
engaged for this contract work. If 15 days after issue of work order such designated
Site Engineers do not resume or do not remain present on site of work, the recovery at
the rate of Rs.15,000-00 per month per Engineer will be made from the
bills/deposit/dues of the contractor. Such recovery shall be non-refundable.

26



SECTION - 2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder

(Attach Copy)

Place of registration

Principal place of business

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Civil engineering constructions  2025-2026
Work performed in the last five years 2024-2025
(In Rs. Lakhs) 2023-2024
2022-2023
2021-2022
1.3.1 Work performed as prime contractor, work performed in the past as a nominated
sub-contractor will also be considered the sub-contract involved execution of all
main items of work described in the bid documents, provided further that all other
qualification criteria are satisfied (in the same name) on works of a similar nature
over the last five years** and in current year before the submission of the bid.
Project | Name of | Description | Contract | Value of | Date | Stipulated | Actual date Remark
Name the of work No. contract of period of of | explaining
Employer (Rs. issue | completion completion*® | reasons for
Crore) of delay &
work work |
= order. Completed |
|
*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract
involved execution of all main items of work described in the bid document,
provided, further that all other qualification criteria are called (in the same name and
style) in the last five years** and in current year before the submission of the bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
ofthe | the Cement Masonry | Earth Bituminous | (indicate
work | Employer | Concrete Works | Work contract Ref)

(Including
RCC&
| PCO)

20_-20_

20_-20__

20_-20_

20_-20__

20_-20__

1.4  Information on Bid Capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.

(A)  Existing commitments and on-going works:

Description | Place | Contract | Name & Value Stipulated Value of Anticipated
of works & No. Address | Contract Period of Works* of
State of {Rs.Cr) | Completion | remaining | completion
Employer | tobe |
completed
- __ (Rs. Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Remarks
Equipment | NO | Capacity | Owned/ Nos/. Age/ (from
Leased to be | Capacity | Conditions | whom to
procured be
purchased

I

1.6 Qualifications and experience of key personnel reqﬁired for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of
the Conditions of Contract. '




Position Name | Qualification Year of Year of
Experience experience in
(General) the proposed
position

Project Manager

Etc.

1.7  Proposed sub-contract and firms involved

Sections of the Value of Sub- Sub-Contractor Experience in
works Contractor (Name & similar work
Address)

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works.

. Financial reports for the last five years: balance sheets, profit and loss statements,
\ auditors’ reports (in case of companies/corporations), etc. List them below and
-‘attach copies.

1.9 / " Evidence of access to financial resources to meet the qualification requirements:
'cash in hand, lines of credit, etc. List them below and attach copied documents.
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1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who
may provide references if contacted by the Employer.
1.11 Information on Litigation history in which the Bidder is involved.
Other Party Employer | Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status
i
|
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction
to Bidders. (Name of Consultant engaged for project preparations is * .........c.cceeu.as )
1.13 Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents. (Refer ITB Clause 4.1)
1.14 Programme
2. Deleted
3. Additional Requirements
3.1 Bidders should provide any additional information required to fulfill the

requirements of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(ii)  Undertaking

N Fill the name of Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company

with a good financial standing.

If the contract for the work, namely is awarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

. I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm
M/S..oouu. T Cornrrerenenen would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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CONDITIONS OF CONTRACT
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11

CONDITIONS OF CONTRACT

A. GENERAL.
Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date of individual work. :

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
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the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1  In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
(4) Contract Data
(5)  Conditions of Contract including Conditions of Contract
(6) Specifications
(7) Drawings
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3.1

4.1

5.1

6.1

7.1

7.2

(8) Bills of quantities and
(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

~ Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations. Sub-contracting of supply or
specific items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modifications.

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.
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9.2

10.

10.1

11.

11.1

12.
121

13.

13.1

13.2

13.3

13.4

13.5

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are
Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor should
have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.
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14.
14.1

15.
15.1

16.

16.1

17.
17.1

18.

18.1

18.2

18.3

18.4

18.5

19.
19.1

20.
201

21.
21.1

202

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any information
available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s in
structions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
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22,
221

23.

23.1

23.2

24.
24.1

24.2

25.

25.1

26.

after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to
have them audited by auditors appointed by the Employer, if so required by
the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to # (Higher
Authority) within 14 days of the notification of the Engineer's decision. If the
issue is not resolved, any party can refer the matter for conciliation within 15
days from the decision given by the #Registrar.

(a) For the work up to Rs.100 Cr,, if any of the parties is not satisfied with
the decision of the #Registrar { Higher Authority), both the parties have
to refer to the registrar concern for the conciliation process.

(b) For the work more than Rs.100 Cr,, if any of the parties is not satisfied
with the decision of the #Superintending Engineer, both the parties have
to refer to the #Secretary, Roads& Building Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If
the Contractor fails to refer a claim / dispute to the Higher Authority within
14 days of the notification of the Engineer's decision, the Contractor shall not
be entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

Deleted
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27.

27.1

27.2

27.3

27.4

28.

281

28.2

28.3

29.

30.
30.1

31.

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of
the activities.

The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which. the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.

Management Meetings
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311

31.2

32.

32.1

32.2

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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# 33.

33.1:

C. QUALITY CONTROL
Identifying Defects/ Defect liability period

Defect liability period : The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be as under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall

be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put

tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36

Months from the certified date of completion which should include three
monsoons.

(d) For original building works the defect liability period will be 4 years or elapse

33.2

of 4 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]

Free maintenance guarantee period for works of Road/Bridge construction
(a) For resurfacing work of road free maintenance guarantee period one year
from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from
the certified date of completion. During this period the contractor shall
visit the site every six months along with the concerned Section Officer /
Deputy Executive Engineer and will examine the work already carried out
in this contract like road work, jungle cutting, side shoulders, side gutter,
road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15
days by the contractor at his risk and cost as per the direction of Engineer
in charge. The contractor needs to do videography of these visits and
require to submit at the time of release of FMG. If B.T. the surface during
the maintenance period of 4 years is worn out then agency shall have to
provide renewal coating as per tender item as directed by the Engineer-in-
charge. The amount equivalent to 5% of each running bill shall be
withheld and will be released after the free maintenance guarantee period
(i.e. 4 years) is over.
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the above said 2% withheld
amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per GR. No.
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided
further that such interruption and diversion shall be undertaken by the
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33.3

34.

34.1

34.2

34.3

35.

35.1

35.2

36.
36.1

Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.
The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the
engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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37.1

37.2

38.

38.1

39.

39.1

40.

40.1

()

D. COST CONTROL
Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
Testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the competent authority of the university as to
the nearest comparable item shall be final and binding on the contractor.

(i1)If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
for the year in which the tender was received, increased or decreased by the
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percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.0.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of

40.2

41.

41.1

work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Registrar ( higher authority of university).

If the additional or altered work, for which no rate is entered in the
“Schedule of Rates” of the Division is ordered to be carried out before the rate
is agreed upon, then the contractor shall within seven days of the date of
receipt by him of the order to carry out the work, inform the Engineer-in-
charge of the rate, which it is his intention to charge for such class of work
and if the Engineer in charge does not agree to this rates, he shall by notice in
writing be at liberty to cancel his order to carry out such class of work and
arrange to carry it out in such manner as he may consider it advisable,
provided always that if the contractor shall commence work or incur any
expenditure in regard thereof before the rates shall have been determined as
lastly herein before mentioned, then in such cases he shall only be entitled to
be paid in respect of the work carried out or expenditure incurred by him
prior to the date of the determination of the rate as aforesaid according to
such rate or rates as shall be fixed by the Engineer-in-charge. In the event of
the dispute, the decision of the Registrar( higher authority of university).

shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Registrar as to such
proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer
with an updated cash flow forecast.
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42.1

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

44,

441

44.2

Payment certificates.

Bills shall be submitted quarterly for all maintenance works carried out
during the period, supported by measurement books and work-order.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking into account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause
32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. No lump-sum bills; only measured items as per BOQ/schedule
will be paid.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will approve
EOT with eligible contractual price escalation.
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45.1

45.2

46.
46.1

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

48.1

48.2

Retention

The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.

On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
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48.3

49.

49,1

49.2

49.3

and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
the total value of work executed substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond
the Defect Liability Period and yet refund the Retention Money Bank
Guarantee submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of
liquidated damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.
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49.4

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the
Works or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limit thereof.

51.

51.1

100
Less-than109%

§§?§@§“§§§

Advance Payment.

The Employer shall make advance payment (not to be paid less than two
installments except in special circumstances for which the reason to be
Recorded in writing) to the Contractor of the amounts stated in the Contract
Date by the date stated in the Contract Date, against provision by the
Contactor of an Unconditional Bank Guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to be at least
110% of the advance payment. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. The
Mobilization advance would be deemed as interest bearing advance at an
interest rate of 10 % to be compounded, quarterly.
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51.2

51.3

514

52.

52.1

53.

54.

54.1

The Contractor is to use the advance payment only to pay for Equipment,
plant and Mobilization expenses required specifically for execution of the
Works. The Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other documents to the
engineer.

The advance payment shall be repaid by deduction proportionate amount
from payments otherwise due to the Contractor, following the schedule of
completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of
work done, variations, price adjustments, Compensation Events, or
Liquidated damages.

Deleted
Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank
or surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate
of completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.

54



55.

55.1

56.

56.1

57.

S7eil

57.2

58.

58.1

58.2

59.
59.1

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final settlement
of all claims under the Contract for items before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the
Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from the
physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2

59.3

59.4

60.
60.1

Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by the Engineer

2, The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open
competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the
certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
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60.2

61.
61.1

62.
62.1

the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

Property

All materials on the Site, Plant Equipment, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which commitment was made.
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63.

64.

F. SPECIAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923 :- The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The
benefits payable under the Act are :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for
certain welfare measures to be provided by the Contractor to contract labour
and in case the Contractor fails to provide, the same are required to be provided,
by the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual

bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not
apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have

59



)

K)

L)

M)

N)

0)

P)

reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial emplovment (standi r Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on
matters provided in the Act and get the same certified by the designated
Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in Building
and Construction Industry.

Inter - State Migrant workmen's (Regulation of Employment & Conditions
of service) Act 1979:- The Actis applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which
this Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officers appointed by the Government.

Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
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accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made thereof
from time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental
management plan for best energy use, waste management, the reduction
of pollution as in EMS (Environmental Management system) 1SO-14001-
2015

65. ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to registrar within 14 days of
the notification of the Engineer's decision. If the issue is not resolved, any
party can refer the matter for conciliation within 15 days from the decision
given by the higher authority.

24.2
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the

decision of the #Registrar, both the parties have to refer to the #Higher
authority concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the Superintending Engineer, both parties have to
refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process, contractor may refer the
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor
fails to refer a claim / dispute to the Higher Authority within 14 days of the notification of
the Engineer's decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time. However, during
such period he would not stop the work in any case.

66. Special Conditions for Annual Maintenance Contract (AMC) of Civil Works
at Dr. Babasaheb Ambedkar Open University

66.1 Scope

66.1.1 These Special Conditions shall apply specifically to the Annual Maintenance
Contract (AMC) of civil works at Dr. Babasaheb Ambedkar Open University (BAOU) and
shall be read in conjunction with the Conditions of Contract, Contract Data, Technical
Specifications and Bill of Quantities.
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66.1.2 The Contractor shall attend to all maintenance works and complaint-based
works covered under the Contract as per bill of quantities.

66.2 Complaint Registration and Records

66.2.1 The Contractor shall maintain a Complaint Register at the office of the
university or at such location as directed by the Employer, in a format approved by the
university concern department. Each complaint shall be allotted a unique complaint number
and shall record date and time of receipt, location, nature of complaint, category
(normal/emergency), date and time of attendance, and date of completion.

66.2.2 A summary of complaints received, attended and pending during the month
shall be submitted along with each Bill.

66.3 Response Time and Completion of Complaints

66.3.1 Complaints shall be categorized as:
(a) Emergency complaints - including but not limited to major leakages, failure of
structural elements/endangering safety, collapse/dangerous condition of portions of
buildings or any situation identified as emergency by the university concern department.
(b) Normal complaints - all other routine civil maintenance complaints.

66.3.2 The Contractor shall attend emergency complaints within 24 hours of receipt
of intimation by phone/e-mail/letter/entry in Complaint Register, and shall take immediate
temporary measures to make the area safe, followed by permanent rectification within 48
hours or such time as directed by the university concern department.

66.3.3 The Contractor shall attend normal complaints within 48 (forty-eight) hours of
receipt of intimation and complete the required rectification within 7 (seven) days, unless
a longer period is specifically approved in writing by the university concern department,
keeping in view the nature and quantum of work.

66.3.4 Failure to attend or complete complaints within the above time limits, without
written extension by the university concern department, shall attract penalties as per
Clause 66.6, in addition to any action under other provisions of the Contract.

66.4 Campus Discipline and Coordination

66.4.1. The Contractor shall plan and execute works in such a manner that academic
activities, examinations, convocation, official functions and other University events are not
disturbed. No noisy or disruptive work shall be carried out near examination halls and other
sensitive locations during notified periods, except with specific written approval and
subject to conditions imposed by the university concern department.

66.4.2 All Contractor’s personnel shall comply with the security, entry/exit and
identification procedures of the University and shall carry identity cards at all times. The
Contractor shall ensure that his staff behaves in a disciplined manner, does not indulge in
any misconduct or nuisance and does not engage in any unauthorized activities within the
campus.

66.5 Housekeeping, Safety and Debris Disposal

66.5.1 The Contractor shall maintain proper housekeeping at all work sites and shall keep
passages, staircases and common areas free from obstruction. Work areas shall be properly
barricaded and cautionary signage shall be provided wherever necessary to ensure safety of
students, staff and visitors.
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66.5.2 All construction debris, dismantled material and waste generated from the
maintenance works shall be removed from the site on a daily basis and transported to the
disposal locations designated by the university concern department. No debris or surplus
material shall be dumped in open spaces, roads, drains or any unauthorized location within
the campus.

66.5.3 The Contractor shall ensure that all workmen use appropriate Personal Protective
Equipment (PPE) such as helmets, safety shoes, gloves, etc., as applicable, and shall comply
with all safety provisions under applicable labour and safety laws. Employment of child
labour is strictly prohibited.

66.6 Penalties for Non-Performance under AMC

66.6.1 Without prejudice to the provisions of Clause 49 (Liquidated Damages) and other
clauses of the Conditions of Contract, the following service-level penalties shall be
applicable for non-performance of AMC obligations:

(a) For each emergency complaint not attended within the response time stipulated in
Clause 66.3.2, a penalty of Rs.5,000/- (Rupees Five Thousand only) per complaint per
day or part thereof shall be levied, from the expiry of the response time until the
Contractor commences satisfactory action, as certified by the university concern
department.

(b) For each normal complaint not attended/completed within the time limits stipulated
in Clause 66.3.3, a penalty of Rs.1,000/-(Rupees One Thousand only) per complaint per
day or part thereof shall be levied, from the expiry of 48 hours / approved completion
period, as applicable, until satisfactory completion.

66.6.2 The total penalties under this Clause 66.6 in any month shall be limited to 10% (ten
percent) of the gross value of individual work certified for that month. If penalties reach
this limit in any two months during the contract period, the Employer shall be entitled to
treat the Contractor’s performance as unsatisfactory and may take action as per provisions
relating to termination and/or getting the balance work executed at the risk and cost of the
Contractor.

66.6.3 The Employer reserves the right, in case of repeated failure of the Contractor to
attend emergency complaints, to have the work executed through any other agency at the
risk and cost of the Contractor, in addition to levying penalties as above.

66.7 Miscellaneous

66.7.1 These Special Conditions shall be deemed to form part of the Contract and any
violation thereof shall be treated as breach of Contract. In case of conflict between these
Special Conditions and the General Conditions of Contract, the provision which is more
stringent against the Contractor, as determined by the Employer, shall ordinarily prevail,
unless otherwise directed by the Employer in writing.
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect To section 3
Item marked “N/A” Or struck out do not apply to this Contract.

1. The Employers is [CL.1.1]
Name: Registrar, Dr. Babasaheb Ambedkar Open University,
Ahmedabad
Address: Office of the Registrar, Dr. Babasaheb Ambedkar
Open University, Ahmedabad
Name of authorized Representative (will be intimated later)
2. The Engineeris ......ccccociiiniinens
Name of Authorized Representative: .........c.ccoiiininininine

3.  The Defects Liability Period is 01 (One) Year from the date of [CL.1.1&33]
completion each individual work.
4.  The Start Date shall be 1st days for the date of issue of the Notice [CL.1.1]

to proceed with the work.

5. The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
12 (Twelve) Months after start of work with the following
milestones:
Milestone dates: [CL.2.2& 49.1]

Physical works to be completed Period from the start date
Milestone 1i.e. 025% 092 days.

Milestone 2i.e. 050% 183 days.
Milestone 3i.e. 075% 274 days.
Milestone 4i.e. 100% 365 days.

6.  The Site is located at various sites at Dr. Babasaheb Ambedkar [CL.1.1]
Open University, Ahmedabad.

7.  The name and identification number of the Contract is: [CL.1.1]

8.  The works consist of Civil work with items as per B.0.Q. The [CL.1.1]

works shall, inter alia, include the following, as Specified or as
directed:




10.

11.

12.

13.

14.

15.

16.

17.
18.
19.

20.
21.

22,

(C) Other Items

Any Other Items as required to fulfill all contractual obligations as per the Bid

documents.
The following documents also form part of the Contract:

As per clause 2-3

The law which applies to the Contract is The Law of Union of India

The language of the Contract documents is English

Limit of subcontracting 25% of the Initial Contract Price

The Schedule of Other Contractors

The Schedule of Key Personnel As per Annex - Il to Section |

The minimum insurance cover for physical property, injury and death
is Rs. 5 lakhs per occurrence with the number of occurrences limited
to four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences
always.

Site Investigation report
The Site Possession dates shall be Dt. From Issue of work order.

The period for submission of programme for approval of the engineer

shall be 21 days from the issue of Letter of Acceptance.
The period between program updates will be 92 days.

The amount to be withheld for late submission of an updated

programme shall be Rs. -- lakhs
The following events shall also be Compensation Events

Substantially adverse ground conditions encountered during the
course of execution of work not provided for in the bidding document.

(1)
(i)
(iii)

(iv)
v)

Removal of underground utilities detected subsequently
Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil
to rock excavation,

Removal of unsuitable material like marsh, debris dumps,
etc. not caused by the contractor.

Artesian conditions

Seepage, erosion landslide

[CL.1.1]

[CL.2.3(9)]

[CL.3.1]
[CL.3.1]
[CL.7.1]
[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]
[CL.27.1]

[CL.27.3]
[CL.27.3]

[CL. 44]
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(vi)  River training requiring protection of permanent work
(vii) Presence of historical, archeological or religious structures,
monuments interfering with the works
(viii) Restriction of access to ground imposed by civil, judicial, or
military authority
23.  The currency of the Contract is Indian Rupees.

[CL. 46]
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25.

26.

27,

30.

V. —=Inerease or-decrease-inthecostofweork-during the menth-under
consideration-due-to-change-inratesfor local-materials—otherthan
cement steel bBitumenand POL:

My—=The-All-lndian—whoelesale price-index{all commoedities}-on28
days—preceding-the scheduled date of epening—of-technical Bids—as
published by the Office-of the Economic-Adviser, Department for
Promotion-of Industry-and Internal Trade, Ministry-ef-Commerce
& Industry.

Mi=—The-All—India-whelesale price-index{all-commedities}for the
menth—under—consideration—as—published—by—theOffice—of the
Economic Adviser, Department for Premetion—ofIndustry and

P.,—=Percentage of local- material components{other-than-cement;

The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for ~ For individual of work {CL.49}
delay in completion of works (1/2000)t of the Initial work order

price, rounded off to the nearest
Thousand, per day.

Maximum limit of liquidated damages 10 percent of the Initial {CL. 49}
For delay in completion work work order Price rounded off to

the nearest thousand

Lo ey =

The amount of the advance payment are: {CL.51 & 52}
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#Nature of Advances Amount (Rs.) Conditions to

i

ii

ii

Be fulfilled
Mobilization 10% of the contract On submission of unconditional
Price Bank Guarantee. (to be drawn

Before the end of 20% of the
contract period). The contractor
may furnish four bank guarantees
of 2.5 % of each valid for the full
period.

Equipment  90% for new and 50% of After equipment is brought to
depreciated value for old site(provided the Engineer is
equipment. Total amount satisfied That the equipment is
will be subject to a required for performance of the
maximum of 5% of the contract) and on submission of
Contract Price unconditional Bank Guarantee for

amount of advance

Secured Deleted
Advance for
Non-perish

able material

Brought to site

(The advance payment will be paid to the Contractor no later than 28 days after
fulfillment of the above conditions).

3L

32,
33.

Repayment of advance payment for mobilization and equipment {CL. 51.3}

The advance loan shall be repaid with percentage deduction from the interim
payments certified by the Engineer under the Contract. Deduction shall
commence in the next Interim Payment Certificate following that in which the
total of all such payments to the Contractor has reached not less than 20 percent
of the Contract Price or 6 (six) months from the date of payment of first
installment of advance, whichever period concludes earlier, and shall be made at

the rate of 20 percent (collectively for both Mobilization Advance and

Equipment Advance) of the amounts of all Interim Payment Certificate until

such time as the loan has been repaid, always provided that the loan shall be
completely repaid prior to the expiry of the original time for completion pursuant
to Clause 17 and 28.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:
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34.

35.

36.

37.

38.

Performance Security for 5 percent of contract price plus Rs. .....ccoeieenee (to be
decided after evaluation of the bid) as additional security in terms of [TB

Clause 29.5

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}
The date by which “as- built” drawings (in scale as directed) in 2 sets  {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole
or section of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58}by the
Date required is Rs. ........ Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {Cl 60}
the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION -5
TECHNICAL SPECIFICATION

As per separate sheet attached.
and
General Technical Specifications for Building Works
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SECTION - 6

FORM OF BID

74



FORM OF BID

Description of the Works:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

. Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract between
us.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this -----------=-=--- - day of --==-=mmmmmeree oo 20

(in block capitals or typed)
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Address

Witness

Address

Occupation

76



SECTION -7

Financial Bid

As per attached sheet
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Financial Bid

Tender (Unit rate)for Repair and Maintenance Work (A.M.C.) for Civil Work

No

Description of Work

Unit

S.0.R.
_(Rate)

2024-25

Excavation for foundation up to 1.5 m depth including sorting out and
stacking of useful materials and -disposing off the excavated stuff up to 50
Meter lead.(A) Loose or soft soil (It.Code 4001A Pg. 46)

Cu.mt.

115.92

Excavation for foundation up to 1.5 m depth including sorting out and stacking of
useful materials and disposing off the excavated stuff up to 50 Meter lead.(B)
Dense or Hard soil (It.Code 04001B Pg. 46)

Cu.mt.

148.19

Excavation for foundation up to 1.5 m depth including sorting out and
stacking of useful materials and -disposing off the excavated stuff up to 50
Meter lead.(A) Loose or soft soil (It.Code 04BO01A Pg.50)

Cu.mt.

20181

Excavation for foundation up to 1.5 m depth including sorting out and stacking of
useful materials and disposing off the excavated stuff up to 50 Meter lead.(B)
Dense or Hard soil (It.Code 04B001B Pg. 50)

Cu.mt.

259.14

Filling available excavated earth (excluding rock) in trenches. Plinth, sides
of foundations etc. in layers not exceeding 20 cm. in depth consolidating each
deposited layer by ramming and watering. (1t.No.4006, 4.12 P.N0.48)

Cu.mt.

129.10

Filling in  plinth with sand under floors including watering ramming,
consolidating and dressing complete.(SOR.It.N0.04007A4, 4.24 P.No0.48)

Cu.mt.

455.63

Providing and laying cement concrete 1:4:8 (1 Cement : 4- coarse sand : 8- hand
broken stone aggregates 40 mm nominal size) and curing complete excluding
cost of formwork in (A) Foundation and Plinth (It.Code 05003A 5.3.3 Pg. 52)

Cu.mt.

2653.67

Providing and laying cement concrete 1:3:6 (1 Cement : 3- coarse sand : 6 hand
broken stone aggregates 40 mm nominal size) and curing complete excluding
cost of formwork in (A)Foundation and Plinth (It.Code 05003A 5.3.2 Pg. 52)

Cu.mt.

2976.00

Providing and laying cement concrete 1:2:4 (1- Cement : 2- Coarse sand : 4-
graded stone aggregates 20 mm nominal size) and curing complete excluding
cost of formwork in (A) Foundation and Plinth (It.Code 05010AA, 5.3.13 Pg. 53)

Cu.mt.

3661.30

10

Providing and laying cement concrete 1:2:4 (1 Cement : 2- Coarse sand : 4-
graded stone aggregates 20 mm nominal size) and curing complete excluding
cost of formwork in (B)Independent piers, columns, and pillars, upto floor two
level (It.Code 05010BA 5.3.13 Pg. 53)

Cu.mt.

3661.30

11

Providing and laying cement concrete work 1:2:4(1 Cement : 2- Coarse sand : 4-
graded stone aggregates 20 mm nominal size) and curing complete excluding
cost of formwork and reinforcement for reinforced concrete work in(A)
Foundations, footings, Base or columns and Mass concrete (It.Code 05011AA
5.4.1Pg. 53)

Cu.mt.

3923.53

12

Providing and laying cement concrete work 1:2:4 (1 Cement : 2- Coarse sand : 4-

cost of formwork and reinforcement for reinforced concrete work in (B) Slabs,
landing, shelves, Balconis , Lintels, Beams, Girders and Cantilever upto floor two
level. (It.Code 05011BA 5.4.1Pg. 53)

graded stone aggregates 20 mm nominal size) and curing complete excluding |-

Cu.mt.

4012.47

13

Providing and laying cement concrete flooring 1:2:4 (1-cement : 2-coarse sand :
4-graded stone aggregate 20mm nominalsize)laid in one laye rand finished with
a floating coat of neat cement. (B) 50mm thick. (It.Code 14015BA, 14.71
PgNo.128)

Sq.mt.

348.08

14

Providing TMT Bar FE415 reinforcement for R.C.C. work including bending,
binding and placing in position complete up to floor two level (It. Code 05014BA
5.4.11)

Kg.

66.59

78




15

Providing TMT Bar FE 500D reinforcement for R.C.C. work including bending,
binding and placing in position complete upto floor two level (It. Code 05014C
5.4.11)

Kg.

7546

16

Providing and laying in position Rebar as specified in true line & level including
drilling adequest hole, cleaning the same ,grouting with HILTLHY-200rebar
system as per manufacturers specifivations stricltly in accordance with
structural details having minimum depth of embedment 125 mm, etc complete
for all floors for any dia.(RA)

Nos.

224.00

17

Providing and fixing M.S. grills of required pattern to wooden frames of window
set c with M.S. flats at required spacings and frame alround, square or round bars
with round headed bolts and nuts or by screws (A) Plain Grill. (It.Code 10025AA
10.1,Pg.no.90}

kg

100.17

18

Brick work using common burnt clay building bricks having crushing strength
not less than 35 kg./Sq.Cm. in foundation and plinth in Cement Mortar 1:6 (1-
Cement : 6 -fine sand){B) Conventional (It Code 6002BA, 6.13 Pg.71)

Cu.mt.

3981.21

19

Brick work using common burnt clay building bricks having crushing strength
not less than 35 kg./Sq.Cm. in foundation and plinth in Cement Mortar 1:6 (1-
Cement : 6 -fine sand) superstructure above plinth level upto floor two level (B)
Conventional for all floor (It Code 6002BA + 6006B Pg. 71 & 72+06007B2A 6.2
Pg. No 73)

Cu.mt.

4253.46

20

Extra for brickwork in superstructure above plinth level up to floor two level (B)
Conventional (It.Code 06006B 6.19 Pg.No 72)

Cu.mt.

272.25

21

Half brick masonry in common brunt clay building bricks having crushing
strength not less than 35 Kg/Sq.Cm. in Cement mortar 1:4 (1- Cement: 4 -coarse
sand ) in foundation and plinth (B) Conventional (It. Code 6008A2A4, 6.3 Pg. 73)

Sq.mt.

593.90

22

Extra for half brick masonry in superstructure above plinth level upto floor two
level. (B) Conventional (It. Code 06010B 6.32 Pg. 75)

Sq.mt.

52.80

23

Steel work, welded in built up sections framed work including cutting, hoisting,
fixing in position and applying a priming coat of read lead paint. (A)In beams and
joists, channels angles Tees, flats, with connecting plates or angle cleats as in
main and cross beams. Hip and jack rafters, purlins connected to common rafters
and the like (It Code 11002AA,11.4 Pg.110)

8330.18

24

Structural steelwork(Confirming to 1S4923-1997) riveted, bolted o rwelded in
built up for all type sections, in framed work, including cutting, hoisting, fixing in
position and applying a priming coat of approved steel prime rall complete as
per the structural designs and directions of Engineer in charge. Column ( 122 x
61 x 3.6mm)(It Code 20054, 11.4 Pg.158)

Kg.

126.68

25

Providing and Fixing 6 mm thick Lexan Polycarbonate multi wall roofing sheet
fixed with hilti screw and rubber silicon sealer and alluminium strip of size
50x3mm etc complete as directed by Engineer in charge (It Code 15019, Pg.133)

Sgm

1427.62

26

P&L 24"x24" vitrified 8mm thick tile flooring over 20mm(average) base of
cement mortar 1:6 ( 1 cement:6coarsesand)on new surface or fixing on existing
flooring by adhesive material including dismantling of existing flooring and
jointed with color cement slurry including finished with flush pointing &
cleaning the surface etc. complete for DARK shade (It Code 140204, Pg.129)

Sqm

1261.58

27

Providing and laying white glazed tiles 6mm thick in flooring treads of steps and
landing laid on a bed of 12mm thick cement mortar 1:3 (1-cement : 3-coarse
sand ) finishing with flush pointing in white cement. (It Code 14008AA, 14.29
Pg.126)

Sq.mt.

908.17

28

Providing and laying white glazed tiles 6mm thick in skirting risers of steps and
dado on 10mm thick cement plaster 1:3 (1-cement : 3-coarse sand) and jointed
with white cement slurry) (It Code 14009AA 14.32, Pg.127)

Sq.mt.

1044.23

29

Providing and laying polished Kota stone slab flooring over 20mm (Average)
thick base of cement mortar 1:6 (1-cement : 6-coarse sand) or L.M. 1.1.5 (1-Lime
putty :1.5 - coarse sand) laid over and jointed with grey cement slurry mixed
with pigment to match the shade of slab including rubbing and polishing etc.
complete. (A) 25mm thick (It Code 14012AA, 14.43 Pg.128)

Sq.mt.

982.83
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30

Providing and laying polished kota stone slab 25mm thick in risers of steps,
skirting Dedo and pillars laid on 10mm thick cement mortar 1:3 (1-Cement : 3
coarse sand) and jointed with gray cement slury mixed with pigment to match
the shade of slab including rubbing and polishing etc. complete.

Sq.mt.

1176.03

31

Providing and laying cement concrete flooring1:2:4 (1-cement: 2-coarse sand: 4-
graded stone aggregate 20mm nominal size) laid in one layer and finished with a
floating coat of neat cement. (B) 50mm Thick.(It Code 14015BA, 14.71 Pg.128)

Sg.mt.

348.08

32

Providing and laying Vitrified tiles 8to10mmthick ,24" x24" in flooring treads of
steps and landing laidonabedof12mmthickcementmortarl:3(1 cement : 3-coarse
sand ) finishing with flush pointing in white cement.(It Code 14008CA 14.29 (C1)
Pg.127)

Sq.mt.

1062.50

33

P & L 24" x 24" vitrified 8 mm thick tile flooring over 20 mm (average) base of
cement mortar 1:6 ( 1 cement: 6 coarse sand) on new surface or fixing on
existing flooring by adhesive material including dismantling of existing flooring
and jointed with color cement slurry including finished with flush pointing &
cleaning the surface etc. complete for light shade. (It Code 140224, Pg.130)

Sq.mt.

1178.10

34

Providing & Laying Vitrified granite tiles 8mm to 10mm thick in skirting risers of
steps and dedo on 10mm thick cement plaster in 1:3 in white cement and jointed
with white cement slurry.(SOR.It.N0.14009DA, 14.32(C2) P.No.121)

Sq.mt.

1523.61

35

Providing and fixing pre-cast concrete kerb stone of gray cement based concrete
block 30cm length,30cm height and 15cm thick of M250 grade concrete as per
approved design and including excavation for fixing in proper line and level,
filling the joint with C:M 1:3 (1cement:3fine sand) etc. complete.(It Code 14023A
Pg.130)

Rmt.

376.43

36

Providing and fixing pre-cast Rubber Dye / steel Dye inter locking concrete block
60mm thick with grade of concrete M300 pneumatic compressed / vibrated
mechanically and as per approved design Confirming to IS 15658 : 2006
including 35 mm Sand layer for leveling and filling the joint with sand in proper
line and level as per guidelines of IRC : SP 63-2018 etc. Complete.(It Code 14033
Pg.130)

Sq.mt.

680.10

37

Providing 10mm thick cement plaster in single coat on brick/concrete walls for
interior plastering up to floor two level and finished even and smooth in
(i)Cement mortar 1:3 (1-cement:3-sand) (It Code 170014, 17.58 Pg.136)

Sq.mt.

127.58

38

Providing 15mm thick cement plaster in single coat on Rough (Similar)side of
single or half brick walls for interior plastering up to floor two level and finished
even and smooth in (ii) Cement mortar 1:4 (1-cement :4-sand)(It Code 17002B,
17.6 Pg.136)

Sq.mt.

155.61

39

20mm thick sand faced cement plaster on walls up to height 10 meters above
ground level consisting of 12mm thick backing coat of C.M. 1:3 (1-cement : 3-
sand) and 8mm thick finishing coat of C.M. 1:1 (1-cement : 1-sand) etc.
complete.(It Code 17009, 17.95 Pg.137)

Sq.mt.

297.68

40

Providing 20mm thick cement plaster in single coat on single or half brick walls
for interior plastering up to floor two level and finished even and smooth in (i)
Cement mortar 1:3 (1-cement:3-sand) (It Code 17003A, 17.61 Pg.136)

Sq.mt.

215.78

41

Providing 20 mm thick double coat mala cement plaster on interior brick /
concrete work for plastering comprising of base coat of 12 mm thick cement
plaster in cement mortar (1 Cement : 4 coarse sand) in rough finishing and 8 mm
thick top coat of cement mortar 1:2 (1 Cement : 2 Coarse sand) finished with
trowel including scaffolding curing etc. complete.(It Code 17017 Pg. 138)

Sq.mt.

269.78

42

Applying two coats of putty Birla or Asian acrylic lapy (putty) & two coats of
primer of approved brand and manufacture on new wall surface to give an even
shade including thoroughly brushing the surface free from mortar dropping and
other foreign matter and sand papered smooth. (It Code 19032 Pg. 148)

Sq.mt.

40.19

43

Wall painting (two coats) with plastic emulsion paint of approved brand and
manufacture (Apex of Asian or Burger or Nerolec type paint) on undecorated
wall surface to give an even shade including thoroughly brushing the surface free
from mortar droppings and other foreign matter and sand papered smooth. (It
Code 18031(18.57) Pg. 143)

Sq.mt.

78.44
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44

Applying priming coat (Apex of Asian or Burger or Nerolec type paint) over
newsteel and other metel surface after and including preparing the surface by
throughly cleaning, oil, grease, dirt and other foreign matter and scoured with
brushes fine steel wood, scrapers and sand paper with ready mixed priming
paint brushing red lead (It Code 19001, 19.2 Pg.No.144)

Sq.mt.

34.34

45

Painting two coats(excluding priming coat)on new steel and other metal surface
with enamel paint(Apex of Asian or Burger or Nerolec type paint) ,brushing,
interior to give an even shade including cleaning the surface an even shade
including cleaning the surface of all dirt, dust and other foreign matter (It Code
19002(19.7) Pg.No.144

Sq.mt.

86.94

46

Painting one coats (excluding priming coat) on previously painted steel and
other metal surface with enamel paint(Apex of Asian or Burger or Nerolec type
paint) ,brushing to give an even shade including cleaning the surface of all dirt,
dust and other foreign matter. (It Code 19003(19.11) Pg.No.144

Sg.mt.

54.35

47

Finishing wall with weather proof exterior emulsion paint (Apex of Asian or
Burger or Nerolec type paint) on wall surface (two coats) to give an required
shape even shade after thoroughly brushing the surface to remove all dirt, and
remains of loose powdered materials. etc complete. (It Code 19031 Pg. 147)

Sg.mt.

113.40

48

Distempering with dry distemper of approved brand and manufacture (two
coats) and of required shade on wall surfaces of given an even shade, over and
including a priming coat of whiting after thoroughly brooming the surface free
from mortar dropping and other foreign matter.

Sq.mt.

46.94

49

Extra over item Distempering with dry distemper of approved brand and
manufacture(two coats)and of required shade on ceilings and slooping roofs.

Sq.mt.

1.58

50

Applying and providing Expansion joint sealing Systemon 100mm vide joint
including cleaning of expansion joint by mechanical means provision of adhesive
and flexible membrane with required bond length as per manufacturer
specification and 4mm thick alluminium strip covering with one side slotted and
bolted with suitable system, inclusive of all manpower, machinery and material
as per specification and as directed.(It Code 5050 Pg. 65)

Sg.mt.

4724.75

51

Providing and fixing 35 mm thick shutters for Doors, window sand clear story
windows including Indian teak wood frames 12 cm x 7 cm. size including
anodized alluminium fixtures and fastenings including primer coat of approved
quality and two coats of oil painting etc, complete. (iii} Partly panelled and partly
glazed (It Code 10032C Pg.92)

Sq.mt.

5133.69

52

Providing and fixing extruded aluminum window having extruded aluminum
Colour Powder Coated section frame main outer sizel27mmx38.10mmx
1.35mm,@Wt.1.384Kg/mt, horizontal Four track member
size122.20mmx31.75mmx1.10mm @ Wt1.205Kg/mt, vertical member of
size122.20mm x 31.75mmx 1.50mm,@Wt. 1.398Kg/mt with sliding shutters of
horizontal member size40mmx 18mm x 1.29mm @wt.of 0.456Kg/mt, vertical
member of size 40mmx18mmx1.29mm@wt.of 0.456Kg/mt,
@with5mmthicktransparentbronze colour tinted float glass with powder coated
aluminum fittings and fixtures and transparent silicon sealant glass fixing to
frame as per details etc complete for window (It Code 11032 Pg. 115)

Sq.mt.

2119.14

53

Providing and fixing 30mm thick FACTORYMADE SOLID PANEL PVC DOOR
SHUTTER consisting of frame made out of M.S. tubes of 19 gauge thickness and
size of 19mmx19mm for stiles and 15mmx15 mm for top and bottom rails. M.S.
frame shall have a coat of steel primers of approved make and manufacture, M.S.
frame shall be covered with 5 mm thick heat moulded PVC ‘C’ channel of size30x
50mm for ming stiles,and 5mm thick 75mm wide PVC sheets for top rail, lock rail
and bottom rail on either side, and 10mm (5mmx2) thick, 20 mm wide cross PVC
sheet as gap insert for top rail and bottom rail, Panelling of 5 stiles and rails with
30mm wide x 5mmthick PVC sheet beading on eighter side, and joined together
with solvent cement adhesive,. An additional 5mmthick PVC strip of 20 mm
width is to best culk on the interior side of the ‘c’ channel using PVC solvent
cement adhesive etc. complete as per direction of Engineer in charge,
manufacture’s specification and drawing.(It Code 10043 Pg.96)

Sq.mt.

1135.02
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54

55

20mm broken pieces of glazed tiles to be laid over cement
mortarl:3toplainorslopeand to be tempered to bring mortar creme out up to
surface using white cement including rounding off junction sand extending them
up to 15 cm along the wall, clearing with water and oxalic acid etc. as directed.
(It Code 14035 Pg.130)

Praiding and layEg broken chine mosaic flooring for terrace using 12mm to '

Sq.mt.

739.89

Providing and fixing 1.20 Metre high fencing with 2.0 Metre long M.S. Angle posts
40mmx40mmx6 mm and oil painting 3 coats fixed at 2.5MtC/c. with five
Horizontal lines and two diagonals of galvanized steel barbed wire
weighting9.38Kg.per 100 Metre, strained and fixed to posts with G.I, staples
including fixing the post sing rond with 0.5Mx 0.5.Mx 0.5M. block in C.C1:5:10 etc
complete (It Code 22001,9.1 Pg.81)

Sq.mt.

385.40

56

Providing form work of ordinary timber planking so as to give a rough finish
including centering shuttering strutting and propping etc. Height of propping
and centering below supporting floor to ceiling not exceeding 4M. and removal of
the same for insitu reinforced concrete and plain concrete
working.(A)Foundations Footings Bases of Columns etc. and Mass concrete. (It
Code 09001AA Pg.166)

Sq.mt.

171.68

57

Demolition and disposal of unserviceable materials with all lead and lift.(i)
Cement concrete (Unreinforced)(It Code 20001B, 20.1 Pg.149)

Cu.mt.

603.23

58

Demolition including stacking of serviceable materials and disposal of
unserviceable materials with all lead and lift. (i) R.C.C. work (It Code 20002, 20.3
Pg.149)

Cu.mt.

1047.38

59

Demolition of Brick work and stone masonry including stacking of serviceable
materials and Disposal of unserviceable materials with all lead and lift (ii) In
Cement Mortar.(It Code 20003B, 20.11 Pg.149)

Cu.mt.

544.95

60

Dismantling tiled of stone floors laid in mortar including stacking of serviceable
materials and disposal of unserviceable materials with all lead and lift.(It Code
20005, 20.23 Pg.149)

Sq.mt.

47.25

61

Dismantling doors, windows, ventilators etc. (wood or steel) shutters including
chow khats architraves, holdfasts and other attachment etc. complete and
stacking them within all lead and lift.(i) Not exceeding 3 Sq.M. in area.(It Code
200134, 20.49 Pg.150)

Each

185.85

62

Dismantling C.I. pipes G.S.W. pipes abd A.C. rain water pipes with fittings and
clamps including stacking the materials with all lead and lift (for any dia, of
pipe)(It Code 20015, 20.56 Pg.150)

Rmt.

74.03

63

Dismantling santtary fittings like wash basin. W.C. pan Indian and European
type, flushing tank etc. including stacking the materials with all lead and lift.(It
Code 20016 Pg.150)

Each

401.63

64

Removing and scraping of old deteriorated plaster of any thickness from wall /
R.C.C member including stacking of serviceable material and disposal of
unserviceable from site of work with all lead and lift.(It Code 20045 Pg.151)

Sq.mt.

19.38

65

Constructing brick masonry chamber for underground C.I. Inspection chamber
and bends with brick shaving crushing strength not less than 35Kg/Cm2 in
C.M.1:5C.I. cover with frame(Light duty) 455mmx 610mm internal dimensions
total weight of cover with frame to be not less than38Kg.(Wt.ofcover23Kg.)and
Wt.offrame15Kg.)(R.C.C. top slabe with 1:2:4mix (1-cement :2Zcoarse sand:4-
graded stone aggregate 20mmsize) foundation concrete 1:5:10 inside plaster
15mm thick with cement mortar 1:3 finished smooth with a floating coat of neat
cement on walls and bed concrete etc. complete.(ii) Inside dimensions
500mmx700mm and 450mm deep for pipe line with one or two inlets.(It Code
24016AA, 24.44 Pg.189)

Each

2903.89

66

Providing and fixing FRP Frame Size 100x50 mm and 28 mm thick FRP shutter
with depressed panel shutter having reinforcement on sides and edges and in
GEL coat finish. The core of shutter is to be filled up with injected fire retardant
grade polyurethane foam done in situ along with embedded wooden pieces for
stiffening and also for taking hinges and fixtures. The whole FRP frame and
shutter is to be water proof, weather proof, termite proof, resistance to mild acid
/ Alkali resistance inclusive S.S. hinges with necessary screws and aluminum

Sq.mt.

2354.22

82




fixtures and fastening.(It Code 10037 Pg. 94)

67

Providing and fixing window having extruded aluminum Colour anodized
section frame main outer size 63.50 x 38.10 x 1.95 mm(of Jindal Section
no:4605,@ Wt 1.094 Kg / Rmt), horizontal two track member size 61.85 mm x
31.75 mm x 1.20mm (of [indal Section no: 8687 @ wt.of 0.695 Kg/mt), vertical
member of size 61.85 mm x 31.75mm x 1.30 mm (of Jindal Section no:8758 @
wt.of 0.0.659 Kg/mt) with sliding shutters of horizontal member size 40mm x
18mm x 1.29mm (of Jindal Section no:8949 @ wt.of 0.456Kg/mt), vertical
member of size 40mm x 18mm x 1.29mm (of Jindal Section no:8947 @ wt.of
0.456Kg/mt/ Section 8948, @ Wt. 0.457 Kg/mt) with 5 mm thick transparent
bronze colour tinted float glass with powder coated aluminum fittings and
fixtures and transparent silicon sealant glass fixing to frame as per details etc
complete for window.(It Code 11028 Pg.114)

Sq.mt.

1696.73

68

Providing and fixing window having extruded aluminum Colour anodized
section frame main outer size 95mm x 24mm x 1.17mm (of Jindal Section
no:2459 @ wt.of 0.738 Kg/mt), horizontal Three track member size 92mm x
31.75mm x 1.30mm (of [indal Section no:8688,@ Wt.1.07 Kg/mt), vertical
member of size 92mm x 31.75mm x 1.50mm (of Jindal Section no:8933,@ Wt.
1.06 Kg/mt) with sliding shutters of horizontal member size 40 mmx18mm
x1.29mm (of Jindal Section n0:8947@ wt.of 0.456 Kg/mt), vertical member of
size 40mm x 18mm x 1.29 mm (of Jindal Section n0:8949 @ wt.of 0.456Kg/mt/
with 5 mm thick transparent bronze colour tinted float glass with powder coated
aluminum fittings and fixtures and transparent silicon sealant glass fixing to
frame as per details etc.{It Code 11027 Pg.113)

Sq.mt.

1568.27

69

Providing and fixing standared extruded of alluminium section of size 63mm x
38.10mm x 1.2mm (Jindal Section :2434, @ Wt. 0.643 Kg/mt) with colour
Powder Coated alluminium frame for ventilation with 5 mm thick frosted glass
as details etc complete for Ventilation.(It Code 11036 Pg.110)

Sq.mt.

1163.92

70

Providing and fixing Fly proof (Mosquito Net) galvanised M.S. wire gauge of 1.5
gauge designation 85 G. with wire of dia.0.56 mm to windows and celevating
windows including 60 x 20mm beading of teak wood..It.N0.10027a P.No.87)

Sq.mt.

663.31

71

Providing and laying broken chine mosaic flooring for terrace using 12
mm to 20 mm broken pieces of glazed tiles to be laid over cement mortar 1:3 to
plain or slope and to be tempered to bring mortar creme outupto surface
using white cement including rounding off junctions and extending them upto
15 c¢m along the wallclearing with water and oxalic acid etc. as
directed..(It.N0.14035 P.No.124)

Sq.mt.

739.89

72

Providing and laying Machine cut, Free edges with rounded molding machine
polished GRANITE 18mm(Average) thick laid on 10mm thick cement mortar 1:3
with grey cement slurry including rubbing, polishing, molding, half round etc.
complete in TREAD AND RISERS OF STEPS, LANDING, WALLSIDE PILLARS,
URINAL PARTITION, SILLS AND JAMBS OF DOOR/WINDOW/VENTILATION,
WASH BASIN COUNTER PLATFORM, DRINKING AREA PLATFORMOR AT ANY
PLACES directed by Engineer in charge during work with color/texture/pattern
as approved(Black, Red, P-White, Telephone Black, Madras Black etc.) by
Architect Office, Engineer in charge for all floors with all lead and lift.

Sq.mt.

2716.18

73

Pro. And fixing single layer water proof gypsum board 12.5 mm thick sections
using water proof board of size 1220 mm x 1830 mm x 8.0 mm suspended by GI
suspender channel of size 25 mm x 3 mm with intermediate channel og size 18
mm X 40 mm x 0.8 mm at 1220 mm center to center ceiling section of size 40 mm
x 35 mm x 0.55 mm at 457 mm c/c and perimeter channel A of size 20 mm x 27
mm x 30 mm x 0.5 mm at edges & drops incl.paper tap sand sofit cleat, anchor
fastener, scoch bolt connecting cleat,joining compound top coat on ceiling
incl.making necy.opening for light fitting,diffuser etc. comp. as per detail drawing
as directed (SOR.It.N0.16007 P.N0.128)

Sq.mt.

600.94

74

Removing and refixing pre-cast Rubber Dye/steel Dye inter locking concrete
block 60mm thick with grade of concrete M300 pnumatic compressed /vibrated
mechanically and as per approved design Confirming to 1S15658:200 6 including
35mm Sand layer for levelling and filling the joint with sand in proper line and
level as per guidlines of IRC:SP63 2018 etc. Complete. Sor it no 14033 P/123

Smt

250.10

83




(680.10-430)

75

Removing and refixing of existing interlocking concrete block including replacing
damaged block by pre-cast rubber dye interlocking concrete block 60mm thick
with grade of concrete M300 pnumetic compressed by mechanically pressed and
as per approved design including 35mm sand layer for leveling and filling the
joint with sand proper line and level etc complete.(RA)

Smt

361.85

76

Providing and laying APP modified 3 mm waterproofing membrance granual
finished which consist a coat of bitumin primer for membrance on terrace with
ultra voilet resistance including coating or color as approved by engineer in
charge on black APP membrane and working up to any height against any
leakage.(RA)

Smt

1400.82

77

Providing and fixing anodized composite panels 4.0 mm thick in porch area on
M.S. structure/column by using required alluminium section of pipes of weight
@ 0.60 kg/Rmt and bending and fixing A.C.P. sheet as per Architect detailed
drawing including filling the A.C.P. joints by silicon sealent incl. pressure tap,
hardware and required necessary scaffolding etc. complete.(RA)

Smt

3110.90

78

Providing and fixing Fiber reinforcement polymer sheets by using colured F.R.P.
sheets of 3.00 mm thick & fixing with nuts & bolts, solution, bitumen washer etc.
as per detailed drawing or instructions by engineer-in-charge.(RA)

Smt

1504.79

79

Providing and fixing Structural Steel of M.S. Hollow section pipe of fabrication
work including using anchor fastner, bolt for support, safety bars for using all
type of section of any circular, square hollow pipe of any diameter and any
thickness of any desired shape and size etc. comp.(RA)

kg

85.10

80

Dismantling sanitary fittings like wash basin. W.C. pan Indian and European type,
flushing tank etc. including stacking the materials with all lead and lift.(It.No.
20016 P.No.150)

Each

401.63

81

Providing and fixing wash down water closet (European type, W.C.Pan)with
integral P or S trap including jointing the trap with soil pipe in Cement Mortar
1:1 (1-Cement:1-finesand) (Seal and cover to be measured and paid for
separately)(A)vitreous China Pattern :(i) in white colour.(It.No. 23010, 23.112
P.N0.175)

Smt

1290.80

82

Providing and applying anti carbonation, anti fading,mold resistant, heat
insulating, and100% acrylic breathable decorative external waterproof coating
of approved shade having Viscosity@ RoomTemperature by For dcup No. B-
4(dilute 2 parts of product with [ part of water)18to30sec. pH of 7.00 to 10.00
and Sp. Gravity@Room Temperature 1.30+0.1, tested for carbondioxide diffusion
resistance properties for coating materials and coating systems for exterior
masonry and concrete as per DINEN1062-6 (2002-2010) bya NBA Grade "A"
accredited institution.(It.No. 5059, P.N0.69 )

Smt

114.77

83

Provoding and fixing flush door shutters,solid core construction with frame of
first class hardwood with crossboard and face veneer or plywood face panels,
including anodised alluminium butt hinges with necessary screws. (B) Non-
decorative type and block board core anodised alluminium butt hinges in flush
door shutters {2) 35 mm thick (It.No. 10011, 10.3 P.N0.88)

Smt

1779.97

84

Labour Charges-Breaker

Each

578.00

85

Labour Charges-Carpenter 1st Class

Each

725.00

86

Labour Charges-Fitter

Each

640.00

87

Labour Charges-Mason 1st Class

Each

713.00

88

Labour Charges-Mazdoor(Female)

Each

450.00

89

Labour Charges-Mazdoor{Male)

Each

493.00

90

Labour Charges-Mistry

Each

692.00

91

Labour Charges-Painter

Each

626.00

92

Labour Charges-Plumber(Fitter)

Each

697.00

93

Labour Charges-Plumber(Fitter)Assist

Each

570.00

94

Labour Charges-Welder

Each

689.00

95

Labour Charges-Semi skill helper

Days

462.00

96

Labour Charges-Unskilled labour

Days

452.00
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| 97 | Labour Charges-Helper | Days | 45200

[/We am/are willing to carry out the work at...................... % above/below percent(Should be written in
figures and words) of the estimated rate for all items(of all items combined)mentioned above. Amount
of my /our tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words [n words

The Contractor shall exhibit a board with detailed specification and details of work as directed by the
Engineer-In-Charge for which no extra payment shall be made.

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

GST and Income tax TDS will be deducted at a source while making payments of bills

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: PRC-
10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in S.0.R. therefore in R.C.C. items
where there is a change as per actual mix design the cost of difference of cement consumption have
been deducted from the rate of original item at the rate of input rate mentioned in all the tender.

"Payment shall be processed strictly on the basis of actual work executed at the site, jointly verified by
the in charge from university department and the Contractor. Payment will be made against the final
certified quantities at the agreed unit rates. No payment shall be made for hypothetical, estimated, or
unexecuted quantities."

Bidder must refer to the Financial Bid provided in the tender document and shall quote a single overall
percentage rate either above or below uniformly for all the items (of all items combined)in the financial
bid. Do not quote separate percentage deviation or rate for individual items.
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10.

Financial Bid

Preamble

The Financial bid shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The basis of payment will be the actual quantities of work ordered and carried
out, as measured by the Contractor and verified by the Engineer and valued at the
rates and prices tendered in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix within the terms of the
Contract.

The rates and prices tendered in the priced financial bid shall, except in so far as
it is otherwise provided under the Contract, include all constructional plant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Financial bid, whether
quantities are stated or not.

The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the priced financial bid.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the financial bid. References to the relevant sections
of the contract documentation shall be made before entering rates or prices
against each item in the financial bid.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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SECTION - 8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, === emmmmmm s (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated -------------------mm-- (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid")

KNOW ALL PEOPLE by these presents that We ------=-=-=-=-=remmmmmmeo oo e

(name of Bank) of A R e (name of country) having our
registered office at -----------m-m-moomrm e ( hereinafter called
“the bank”) are bound unto ---------------m-mommmeme e (name of Employer)
(hereinafter called “The Employer”) in the sum of ------------=-=-sermooooco e *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ----------=--=-=------ day of ------ 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the occurrence of one or any of

the three conditions, specifying the occurred conditions or conditions.

This Guarantee will remain in force up to and including the date -------------------
days after the deadline for submission of Bids as such the deadline is stated in the

Instructions to Bidders or as it may be extended by the Employer, notice of which
88



extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

DATE TN - SIGNATURE---=--nmmmemmemmrcamenee

LIT4 4 ) R —— SEAL -

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

Name : Registrar,
Dr.Babasaheb Ambedkar Open University,
Ahmedabad.

Address: Dr.Babasaheb Ambedkar Open University,
Jyotirmay Parisar, Dr.Babasaheb Ambedkar Open University
marg,S.G.Highway,Ahmedabad-382481

WHEREAS st (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. -------------=---o--m--- dates -----------mommemmeemoe- to execute ---------------—-

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract™)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ---------------o--moomommcc
(amount of guarantee)* -------------m-moroomomoo- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ------ee-mmmmmmmmmmm e
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor ---------------~-------------
Name of Bank --=------=-=-m=nm-mmmmemm oo

AQAIess  corscbmbmmss s s i S i
Date  —mmmm

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

Name: Registrar,
Dr.Babasaheb Ambedkar Open University,
Ahmedabad.

Address: Dr.Babasaheb Ambedkar Open University,
Jyotirmay Parisar, Dr.Babasaheb Ambedkar Open University
marg,S.G.Highway,Ahmedabad-382481

WHERE A —-m e o (Name and address of contractor)
(hereafter called “The Contractor”) has undertaken, in pursuance of Contracts No. ------------
------------- dates -------------------------- t0 execute -------------------------- (Name of Contract and

brief description of Works) (hereinafter called “The Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ~=-=---memmmememmmom e
(amount of guarantee) -=--=-sm-msmmmmcmrmameenees (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of -------m-mmmmmmmmmmmmm e
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until28 days from the project completion date.

Signature and Seal of the guarantor --------------==-=-e-ce-vv-

Name of Bank --------- SRR P EE R

Address e s
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

Name : Registrar,
Dr.Babasaheb Ambedkar Open University,
Ahmedabad.

Address: Dr.Babasaheb Ambedkar Open University,
Jyotirmay Parisar, Dr.Babasaheb Ambedkar Open University
marg,S.G.Highway,Ahmedabad-382481
------------------------------------------------- - e (Name of Contractor)

Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause
51.1 ("Advance Payment”) of the above mentioned Contract, --------------===-=cemeeo--
------------------- (name and address of Contractor) (hereinafter called “the

Contractor”) shall deposit with S R S S s (name of
Employer) a bank guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of ~-=--=-====esemammamaa- (amount of Guarantee)* -
------------------------------------ in words).

We, the ~smememccemn i caccannaneas (bank of financial institution), as instructed

by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to ----------=--=-s-mmmmsmmmmooo oo
(name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding ---
---------------------- (amount of guarantee)® --------e-sesemcecmcsiiinacnenneeeeee (i

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between --------s-mmmmmmmmmmmmnees (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until ----- (name of
employer) receives full repayment of the same amount from the contractor.

YOUR'S TRULY

Signature and Seal
Name of Bank/ Financial Institution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letterhead paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in
para 34.10fITB for an amount equivalent to Rs. ______ within 10 days of the receipt
of this letter of acceptance up to beyond 60 days from the date of expiry of defects
Liability period i.e. up to and the Additional Performance Security for an

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of

Project Completion Date i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price ofRs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of _  between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance

i ) Notice to proceed with the works:

iii ) Contractor’s Bid

iv) Conditions of contract: General and Special
V) Contract Data
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vi) Additional conditions

vii ) Drawings

viii}  Bill of Quantities and

ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

[, the wundersigned do hereby undertake that our firm M/s
................................................................................................. would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

I, the undersigned do hereby undertake that our firm M/s .....cccccciiiiiiiinnnie.
rererennennenees Agree to abide by this bid for a period ..o, days
for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS
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SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER

Name of Work: Tender ( Unit Rate) for Repair and Maintenance (AMC) at
Dr. Babasaheb Ambedkar Open University, Ahmedabad.
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No Checklist

1 | 2052 sl $l 25H 3R 2,U00/- SlHLeS §L52(Bid Document Fee / Tender Fee)

2052 S0 8RS 281 302 30,000/ Slles §lg2/ As.SLuR./ ds AIE(Bid Security
/ EMD or Valid EMD Exemption Certificate of Appropriate Class of Registration of
Approved Contractors)

2 | A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department
of Govt of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is required as
eligible criteria of bidder

3 | vt H[E[%%&(Registration Certificate of Appropriate Class) (E-2 Class and above)

4 | PAN Card o042

5 | GSTeloR

6 | Staff Details

7 | Work Completed Details

8 | Professional Tax Registration No. & Date

9 | P.F. Registration No. & Date

10 | Work completion certificate last five years(form no.3(A))

The audited balance sheets for the last five years should be submitted, which must

11 demonstrate the soundness of the applicant’s financial position, showing long - term
profitability including an estimated financial projection for the next two years If
necessary, the employer will make inquiries with the applicant’s bankers.

Financial reports for the last five years: balance sheets, profit and loss statements,

12 | auditors’ reports (in case of companies/corporations), etc. List them below and attach
copies.

Annual Turnover of any one of the last five financial years i.e. from ... L {0 SR

13 Updated to the current financial year shall be more than Rs.30,00,000/-.

14 | Affidavit

15 | Undertaking(For Investment)

16 | Undertaking(For Validity)

17 | Bank Solvency Certificate

Signature of the

Contractor
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